FOR BID RESULTS ITD PROJECT
PHONE (208) 334-8585 OPENING DATE
24 HOUR SERVICE MAY 25, 2010
KEY NO. 10916

NOTICETOCONTRACTORS

IDAHO FEDERAL AID PROJECT NO. A010(916)

1-84, FRANKLIN BLVD TO 11TH AVE, NAMPA CANYON COUNTY

Sealed bids will be received only at the office of the Idaho Transportation Department, 3311 West State Street, Boise, Idaho,
until two (2) o'clock p.m., May 25, 2010, on the items below. Bids will be publicly opened and read by the ldaho
Transportation Board or their representatives. Proposal guaranty is required in an amount equal to five percent (5%) of the bid.
This proposal guaranty must be in the form of a Cashier's Check or a Certified Check in favor of the Idaho Transportation
Department, on some bank in the State of Idaho, or a Bidder's Bond.

The Idaho Transportation Department, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat.
252) and the regulations of the Department of Commerce (15 C.F.R., Part 8), issued pursuant to such act, hereby notifies all
bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, minority business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on
the grounds of race, religion, color, sex, national origin, age, or disability in consideration for an award.

On this contract the specified DBE participation goal is not a set percentage requirement. The ITD FFY2010 DBE overall
annual statewide goal is 10.5%.

NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED CONSTRUCTION CONTRACTORS

By signing a proposal, the Contractor certifies that he does not maintain segregated facilities, as required by the May 9, 1967,
order (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities, by the Secretary of Labor.

Plans and detailed information can be secured from the Idaho Transportation Department, Boise, Idaho Associated General
Contractors, Boise, Idaho; Hayden Lake, Idaho; Idaho Falls, Idaho; Twin Falls, Idaho; Spokane, Washington; and at the
Spokane Construction Council, Spokane, Washington; IC Plan Room, Salt Lake City, Utah; Tri-City Construction Council,
Kennewick, Washington; Intermountain Contractors, Boise, Idaho; Missoula Plan Exchange, Missoula, Montana; and
Associated Builders & Contractors, Spokane, Washington; Northwest Montana Plans Exchange, Kalispell, Montana; Builders
Exchange, Bozeman, Montana; Twin Falls Plan Room, Twin Falls, Idaho; Mountainlands Area Plan Room, Orem, Utah; Roy,
Utah; and Salt Lake City, Utah; Lewiston Clarkston Plan Service, Lewiston, Idaho; and at The Builders Exchange, Pocatello,
Idaho; Valley Plan Center, Seattle, Washington; Daily Journal of Commerce, Portland, Oregon; Montana Contractor’s
Association, Helena, Montana; The Builders Exchange, Everett, Washington; Sandpoint Plan Center, Sandpoint, Idaho; Sierra
Plan Room, Las Vegas, Nevada; and the Contractor Plan Center, Clackamas, Oregon.

A non-refundable handling and mailing charge of FIVE DOLLARS ($5.00) plus applicable sales tax will be made for
bid documents. Phone orders to (800) 732-2098 (in Idaho) or (208) 334-8430 shall be made by credit card (Visa or
Mastercard). Written requests shall be made by check or money order to the Idaho Transportation Department, Attn:
Revenue Operations, P. O. Box 34, Boise, ID 83731-0034.

The Fair Labor Standards Act of 1938 (U.S.C.A. Title 29, Paragraphs 201-219, Chapter 8) shall apply in the employment of
labor for this project.

The Contractor will be required to pay not less than the minimum wage rates of Form SP-L-IN predetermined by the Secretary
of Labor for the project, as set out in the advertised specifications and bid proposal. Such rates will be made a part of the
contract covering the project.

(Contractors bidding this project must hold a Public Works Contractors License prior to award of the contract.)

The work contemplated under this contract consists of widening (EB and WB), storm sewer, concrete paving, cast-in-place
median barrier, pre-cast concrete barrier, traffic control, and replacement of the Union Pacific Railroad and Phyllis Canal
structures on 1-84, MP-36.000 to 37.750; 1-84, Franklin Blvd to 11th Ave, Nampa, known as Idaho Federal Aid Project
No. A010(916), in Canyon County, Key No. 10916, and includes the following quantities: (FOR ADDITIONAL
INFORMATION CONCERNING THIS PROJECT, PLEASE CONTACT RESIDENT ENGINEER ***SHAWNA
KING*** AT (208) 459-7429).

Completion of the work on this project will be required APRIL 23, 2012, as stated in the Proposal Form.
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IDAHO FEDERAL AID PROJECT

IDAHO FEDERAL AID PROJECT NO. A010(916)

I-84, FRANKLIN BLVD TO 11TH AVE, NAMPA

ITEM NO. ’ DESCRIPTION QUANTITY | UNITS
105-010A DISPUTE REVIEW BOARD-3 MEMBER(CONT ITEM) 1.000 | CA
203-020A REM OF BRIDGE 1.000 | EACH
203-020B REM OF BRIDGE 1.000 | EACH
203-020C REM OF BRIDGE 2.000 | EACH
203-075A REM OF FENCE 4340.000 | FT
203-080A REM OF GUARDRAIL 6372.500 | FT
203-090A REM OF INLET 6.000 | EACH
205-010A EXCAVATION SCHEDULE NO.1 116700.000 | CY
205-015A EXCAVATION SCHEDULE NO.2 {ROCK EXC} 500.000 | CY
205-040A GRANULAR BORROW 577.000 | CY
205-055A PROCESS OLD RD 32.570 | UNIT
205-060A WATER FOR DUST ABATEMENT 2250.000 | MG
205-070A EXCAVATION OF SOFT SPOTS 300.000 | CY
205-075A SOFT SPOT REPAIR 300.000 | CY
210-005A STR EXCAVATION SCH NO. 1 8105.000 | CY
210-015A COMPACTING BACKFILL 577.400 | CY
212-020A SILT FENCE 21674.000 | FT
212-060A STABILIZED CONST ENTRANCE 3.000 | EACH
212-095A INLET PROTECTION 6.000 | EACH
213-005A TOPSOIL 5000.000 | CY
301-005A GRANULAR SUBBASE 181600.000 | TON
303-021A 3/4" AGGR TY A FOR BASE 141200.000 | TON
401-020A CSS-1 DIL EMUL ASPH FOR TACK COAT 700.000 | GAL
409-015A CONC PAV 139655.000 | SY
502-140A CONC CL 40-B SCHNO. 1 883.000 | CY
502-250A CONC CL 40-ASCH NO. 2 1003.000 | CY
502-405A PRESTR STRINGER 45" BEAM 1484.000 | FT
502-410A PRESTR STRINGER 54" BEAM 2478.700 | FT
502-430A CONC PARAPET 1109.000 | FT
502-435A APPROACH SLAB 1516.000 | SY
503-010A METAL REINF SCH NO. 1 139330.000 | LB
503-015A METAL REINF SCH NO. 2 84644.000 | LB
503-020A EPOXY COATED METAL REINF 68857.000 | LB
505-100A FURN&DRIV 12" DIA STEEL SHELL PILE 9746.000 | FT
505-150A FURN&DRIV TEST PILE (12%) 460.000 | FT
505-205A FURN & INST PILE SHOES OR TIPS 122.000 | EACH
602-045A 24" PIPE CULV 107.000 | FT
605-035A 18" STORM SEWER PIPE 5444.000 | FT
605-045A 24" STORM SEWER PIPE 967.000 | FT
605-055A 30" STORM SEWER PIPE 1119.000 | FT
605-455A MANHOLE TY A 5.000 | EACH
605-467A MANHOLE TY D 3.000 | EACH
608-035A 18" APRON FOR PIPE 5.000 | EACH
608-045A 24" APRON FOR PIPE 4.000 | EACH
608-055A 30" APRON FOR PIPE 2.000 | EACH
609-025D MINOR STR  {COLORADO INLET 72"} 61.000 | EACH
609-025E MINOR STR  {CLEANOUT BOX} 1.000 | EACH
609-025F MINOR STR  {STANDPIPE} 1.000 | EACH
610-030A FENCETY 3B {39"} 3163.000 | FT
610-035A FENCETY 4 {72"} 3833.000 | FT
610-035B FENCETY 4 {96"} 202.000 | FT
610-170A STLGATE {TY 3-6X6 WIDE SINGE LEAF} 3.000 | EACH
610-250A BRACES 41.000 | EACH
612-065A METAL TERMINAL SECTIONTY 3 4.000 | EACH
612-095A METAL TERMINAL SECTION TY 10 4.000 | EACH
612-150A CONC GUARDRAIL 18445.000 | FT
612-155A CONC TERMINAL SECTIONTY A 7.000 | EACH
612-165A PRECAST CONC GUARDRAIL CONN 4.000 | EACH
616-010A SIGNTY B 562.300 | SF
616-015A SIGNTYC 3755.500 | SF
616-030A OVERHEAD SIGN STR {92 FT BRIDGE} 1.000 | EACH
616-030B OVERHEAD SIGN STR {112 FT BRIDGE/CANTILEVER} 1.000 | EACH
616-030C OVERHEAD SIGN STR {36 FT CANTILEVER} 1.000 | EACH
616-030D OVERHEAD SIGN STR {95 FT BRIDGE} 1.000 | EACH
616-030E OVERHEAD SIGN STR {94 FT BRIDGE} 1.000 | EACH
616-035A SIGN BRACKET & BRACE ANGLE 622.000 | LB
616-040A BRKAWY STL SIGN POST TY A 9544.000 | LB
616-045A BRKAWY STL SIGN POST TY B 2992.000 | LB
616-060A BRKAWY STL SIGN POST INST TY A 30.000 | EACH
616-065A BRKAWY STL SIGN POST INSTTY B 33.000 | EACH
617-005A DELINEATORTY 1 72.000 | EACH
617-010A DELINEATORTY 2 18.000 | EACH
617-030A DELINEATORTY 6 6.000 | EACH
617-045A DELINEATOR TY 9 3912.000 | EACH
617-050A MILEPOST TY 1 4.000 | EACH
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619-005A
619-010A
621-005A
621-010A
621-015A
621-025A
621-045A
624-015A
626-010A
626-040A
626-050A
626-075A
626-090A
626-095A
626-105A
626-115A
630-005A
630-010A
640-010A
S105-05A
S105-05B
S105-10A
S105-15A
S203-20A
S203-25A
S203-25B
S203-27A
S203-45A
S203-45B
S212-05A
S405-25A
S405-25B
S405-25C
S405-42A
S501-17A
S501-20B
S501-30E
S501-30F
S501-30H
S501-91A
S600-30A
S600-30B
S600-30C
S600-30D
S600-45A
S600-45B
S612-15A
S612-20A
S626-05A
S626-35A
S900-50A

S900-50B
S900-50C
S900-50D
S900-50E
S900-50F
S900-60A
S900-62A
S901-05A
S901-05E
S901-05F
S901-05G
S901-05H
S901-05I
S901-05K
S901-05L
S901-05M
S901-05P
S901-05Q
S901-05S
S901-05V
S901-05X
S901-05Y
S901-05Z
S901-06A
S901-06B
S901-06C
S901-06D
S901-06E
S901-06G
S901-06H
S901-061
S901-06J
S901-06K
S902-05A
S904-05A

ILLUMINATION TY 1
ILLUMINATION TY 2

SEED BED PREPARATION

SEEDING

MULCHING

MULCH ANCHORING (TACKIFIER)

WATERING

HAND PLACED RIPRAP

RENT CONST SIGN CL B

RENT CONST BARR CL B TY Il

RENT DRUM CL B

RENT ADV WARN ARROW PANEL TY C

TEMP PAV MARKING TAPE (WHITE)

TEMP PAV MARKING TAPE (YELLOW)

TRAF CNTL MAINTENANCE

RENT PORT TUBULAR MARKERS

FLAGGING

PILOT CAR OPERATION

RIPRAP/EROSION CONT GEOTEXTILE

DIRECTED SURVEYING {CREW}

DIRECTED SURVEYING {OFFICE COMPUTATIONS}

SURVEY

TRAINING

OBLITERATION OF PAV MARKINGS

REM OF {LUMINAIRES}

REM OF {TEMP BRIDGE DRAINAGE SYSTEM}

REMOF {PIPE}

REM OF EXISTING SIGNS

REM OF EXISTING SIGNS ~ {OVHD}

FIBER WATTLE

SUPERPAVE HMA PAV INCL ASPH&ADD CL SP- {6}
SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-  {4T}
SUPERPAVE HMA PAV INCL ASPH&ADD CL SP-  {INS}

WEDGE MILLING

MSE RETAINING WALL

SP BRIDGE {DYNAMIC PILE TESTING}

SP BRIDGE {PREDRILLING FOR PILING IN ROCK}

SP BRIDGE {PREDRILLING FOR PILING IN SOIL}

SP BRIDGE {FURNISH AND INSTALL 18" CMP PILE SLEEVES}
TEMP SHORING  {GEOSYNTHETIC REINFORCED, WRAPPED FACE WALL}
PIPE FITTING  {10" - 45 DEGREE ELBOW, FLG W/THRUST BLOCK}
PIPE FITTING  {10" - 22 1/2 DEGREE ELBOW, FLG X MJ W/THRUST BLOCK}
PIPE FITTING  {10" - 45 DEGREE ELBOW MJ W/THRUST BLOCK
PIPE FITTING  {10" - 90 DEGREE ELBOW, MJ W/THRUST BLOCK}
WATER LINE  {10" PVCO}

WATER LINE  {12" - HDPE, SDR 11}
PORTABLE CONC GUARDRAIL

REM & RESET CONC GUARDRAIL

PCM SIGN

NIGHT WORK LIGHTING

CONTINGENCY AMOUNT  {WATER POLLUTION AND EROSION CONTROL}

CONTINGENCY AMOUNT  {REPAIR OF ROADWAY SURFACING}
CONTINGENCY AMOUNT  {BLASTING MONITORING & EXPENSES}
CONTINGENCY AMOUNT  {CLEANING EXISTING PIPES}
CONTINGENCY AMOUNT  {FERTILIZING & SOIL ANALYSIS}
CONTINGENCY AMOUNT {WEED CONTROL}

PAV MARKING {WATERBORNE}

PAV MARKING THERMOPLASTIC

SP {INTERNAL INLET PROTECTION}

SP  {INSTALL VIDEO SYSTEM}

SP  {INSTALL CABINET}

SP  {FIBER TERMINATION}

SP  {FUSION SPLICE}

SP  {TEST FIBER OPTIC CABLE}

SP {INSTALL JUNCTION BOX}

SP  {FIBER OPTIC WORKSHEETS}

SP {RADAR DETECTION SYSTEM}

SP {ATTENUATOR SAND BARREL ARRAY}

SP  {REPLACE ATTENUATOR SAND BARREL}

SP {REM & RESET ATTENUATOR SAND BARREL ARRAY}
SP {TEMPORARY METAL GUARDRAIL TRANSITION}

SP  {BARRIER MOUNTED SIGN POST}

SP {REM & RESET LUMINAIRES}

SP  {GATES-GUARDRAIL PERM}

SP  {18" WELDED STEEL CASING}

SP {BLOW-OFF ASSEMBLY}

SP {CONNECT TO EXISTING PIPE}

SP {AIR RELEASE VACUUM BREAKER VALVE AND VAULT}
SP  {10" GATE VALVE FLG X MJ}

SP {CAST-IN-PLACE CONC SIGN PROTECTION}

SP {CAST-IN-PLACE CONC COLUMN PROTECTION}

SP {SPLIT RAIL TO PARAPET TRANSITION BARRIER TY A}
SP {SPLIT RAIL TO PARAPET TRANSITION BARRIER TY B}
SP  {FIELD OFFICE-LARGE}

SP {BLASTING CONSULTANT}

SP  {SUPERPAVE FIELD LABORATORY}

1.000
1.000
22.700
22.700
22.700
22.700
68.000
294.260
4157.000
5.000
572.000
5000.000
200.000
200.000
7000.000
200.000
2500.000
32.000
716.000
1850.000
2000.000
1.000
1500.000
74688.000
1.000
1.000
193.300
64.000
1.000
6768.000
8300.000
16900.000
1510.000
586.000
7336.000
6.000
783.000
495.000
495.000
2964.000
1.000
2.000
1.000
2.000
126.000
259.000
41941.000
152325.500
6000.000
1.000
1.000

1.000
1.000
1.000
1.000
1.000
391226.000
233.400
65.000
2.000
1.000
48.000
108.000
72.000
2.000
7.000
2.000
12.000
24.000
35.000
6.000
1.000
1.000
1.000
1.000
1.000
2.000
1.000
2.000
4.000
1.000
2.000
2.000
1.000
100.000
1.000

LS
LS
ACRE
ACRE
ACRE
ACRE
AU
%
SF
EACH
EACH
HR
FT
FT
MNHR
EACH
HR
HR
sy
HR
HR
LS
HR
SF
LS
LS
FT
EACH
EACH
FT
TON
TON
TON
sy
SF
EACH
FT
FT
FT
sy
EACH
EACH
EACH
EACH
FT
FT
FT
FT
HR
LS
CA

CA
CA
CA
CA
CA
FT
SF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
HR
LS

Page 3 of 4



IDAHO FEDERAL AID PROJECT

IDAHO FEDERAL AID PROJECT NO. A010(916)

I-84, FRANKLIN BLVD TO 11TH AVE, NAMPA

ITEM NO. ’ DESCRIPTION QUANTITY | UNITS
S904-05B SP {ABANDON PRESSURE SEWER LINE} 1.000 | LS
S904-05E SP {VEHICLE DETECTION LOOPS} 1.000 | LS
S911-05A SP {HAZARD FENCE} 342.100 | FT
S911-05B SP {CONDUIT REPAIR} 15.000 | FT
S911-05C SP {CAST IN PLACE CONC GUARDRAIL - SPLIT BASE} 8202.000 | FT
S911-05F SP {INSTALL 2 12-FIBER CABLE} 967.000 | FT
S911-05H SP {INSTALL 2" PLASTIC CONDUIT} 937.000 | FT
S911-05I SP {SLIPLINE EXISTING CULVERT} 1046.700 | FT
S911-05J SP {REMOVE EXISTING WATERLINE} 286.300 | FT
S911-05K SP {ROCK EXCAVATION - TRENCH} 800.000 | FT
S911-05L SP  {TRENCH DRAIN} 1758.800 | FT
Z629-05A MOBILIZATION 1.000 | LS

The Idaho Transportation Board reserves the right to reject any or all bids and to waive technicalities as may be
deemed necessary and of interest to the State.

The Idaho Transportation Board may reject a proposal, after due consideration, if the evidence revealed by
questionnaire and other factors indicates the bidder is incapable of performing the work contemplated to the

satisfaction of this Department, within the time limit as specified by the proposal.

The Idaho Transportation Board may reject the proposal if past work performed by the bidder for this Department
has been unsatisfactory, either from the standpoint of workmanship or progress, or if he has work under contract
which is incomplete and which may, in the judgment of the Idaho Transportation Board, endanger the completion of
the work herein contemplated, within the time limit specified.

TOM COLE, P.E.
Chief Engineer
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